IN4PAR

For Robert Saffold Jr. · Robert C. Saffold Sr. Foundation, Inc. · October 20, 2026

Agreement: In4Par and the Robert C. Saffold Sr. Foundation

THE AGREEMENT

Plain language on purpose. This is the whole of it. A PDF copy is at the end.

Between In4Par Golf LLC, Ian Saunders (In4Par), and the Robert C. Saffold Sr. Foundation, Inc., Robert Saffold Jr., President (the Foundation). Dated October 20, 2026.

1. **The work.** In4Par delivers three steps. Step 1, no charge: Your father's Hall of Fame record completed with John. The May 8 registration page fixed and made public. The old links on Facebook and the Chamber corrected. Step 2, $950, target November 20, 2026: The Foundation's home: website, forms, your contact list and follow-up board, the giving account, email on your domain, text messaging, the nonprofit programs (Google and Canva), the Walmart grant filed before November 30, and sponsor packages ready to send. Step 3, $1,450, target January 15, 2027: T-Time launched for the Expo: your site reviewed and connected, the flyer wall, the submission form, the first listings confirmed with organizers, the printed calendar, and a short guide for anyone who helps you. Step 3's scope is confirmed in writing after In4Par reviews the Foundation's existing T-Time site; if that site needs rebuilding rather than connecting, the rebuild is quoted separately and agreed in writing before it begins. Targets depend on the Foundation providing logins, the IRS determination letter and the EIN within the first week.
2. **Payment.** By Zelle to 407-310-6603, Ian Saunders. The Foundation chooses one of two ways to pay. *Monthly:* $300 a month for twelve consecutive months, the first payment on acceptance, which starts the build; Steps 1 to 3 and the managed plan are included from the first payment; after the twelfth payment the plan continues month to month at $300. *Up*

front: $950 for Step 2 and $1,450 for Step 3, each paid before that step begins, then the managed plan at $297 a month from the day the site goes live. On the up-front option a step's fee pays for the work in that step and is not refunded once delivered; if In4Par cannot complete a step, the portion for the undelivered work is returned.

3. **The managed plan.** Included from the first payment on the monthly option, or $297 a month from the day the Foundation's site goes live on the up-front option, billed monthly by Zelle. It covers platform access, the Foundation's texting number and contact list, every T-Time listing added or removed, any change to the site within two business days, the tournament and sponsor pages kept current, and a one-page monthly report, up to four hours of work a month; anything larger is quoted before it starts. It does not include tournament-day staffing, advertising spend, printing, or new builds. After any committed term, either side may end the managed plan with thirty days' notice by text or email; In4Par confirms the end date in writing, and a month already paid is not refunded. If the Foundation ever prefers to run the platform itself, the $97 platform plan in the proposal is available instead.
4. **Ownership.** The Foundation owns its domain, its website content, its contact list, its giving account, its nonprofit program accounts and everything created for it under this agreement. In4Par administers the platform account that hosts the site and the list. The Foundation may request an export of its contacts at any time. If the relationship ends, In4Par provides full exports within fourteen days and transfers the domain and any Foundation-owned account on request.
5. **Additional work.** Anything beyond the three steps and the managed plan, such as running sponsor outreach for the Foundation, grant writing beyond the Walmart filing and the Elks application included in Step 2, or a new website, is quoted in writing and agreed before it starts. An optional arrangement of ten percent of new sponsorship dollars in place of a fee for sponsor work is available only under a written scope that states how sponsorships are attributed and paid.
6. **How we work.** In4Par does not promise registrations, sponsorships, donations or grant awards; it builds the setup and the Foundation makes the asks. In4Par keeps the Foundation's information private and uses its contact list only for the Foundation's own communications.
7. **Ending it.** Either side may end this agreement by written notice. On the monthly option, the first twelve payments are a commitment: if the Foundation ends the agreement before twelve payments are made, the remaining payments of the twelve are due within thirty days, because they pay for the build already delivered. On the up-front option the Foundation

may stop after Step 2 without buying Step 3, and any payment for work not yet delivered is returned within fourteen days. In every case, completed work and all Foundation-owned accounts stay with the Foundation, with the exports described under Ownership.

8. **Agreement.** The Foundation accepts by replying AGREED by text to 407-310-6603, by email to hello@in4pargolf.com, or by signing a printed copy. In4Par confirms receipt and the agreed work by text before any payment is requested.

In4Par Golf LLC · Ian Saunders · October 20, 2026
Robert C. Saffold Sr. Foundation, Inc. · Robert Saffold Jr., President · _____ · Date _____

Download the agreement as a PDF

Ian Saunders
In4Par · 407.310.6603 · hello@in4pargolf.com